

Department : Ambuja Cement Foundation - Mumbai  
Work Order No. :  
Job Order No. :  
Date : 2/03/2021

Contractor : RDX Digital Pvt. Ltd  
Address : NR 7, Athupur Road, DLF Phase-3, Gurgaon-122002, Haryana

**Sub: Work order for Fixing Vulnerability Issues of the Ambuja Cement Foundation Website**

Sr. No.	Description	Amount
1	To examine the application for weaknesses thereby find and fix possible breach of the existing web application (Scope of Work defined in Annexure A)	1,20,000
	Total	1,20,000
	Add: IGST @18%:	21,600
	Grand Total	1,41,600

**Payment Terms:**

Formal Purchase order on approval

- 50% advance to be raised on the approval of the project.
- 50% to be raised after the completion and handover.
- Payments to be made in the name of RDX DIGITAL PVT. LTD.

**For AMBUJA CEMENT FOUNDATION**

**We Accept**

**Authorized Signatory**

**RDX Digital Pvt. Ltd.**

Pl. do this  
on priority

## Annexure A

1. Listing of impacted developed pages

2. Issue lists:

ISSUE	Severity	Responsibility
HTML Injection – Site Defacement	Critical	Raman - RDX
Directory Listing-Leaks sensitive Information	Critical	ACF Team
Cross-Site Scripting	High	Ravi - RDX
Clickjacking – Potential Farmable Response	High	Ravi - RDX
Security Misconfiguration – Information Leakage	High	Raman - RDX
Server Side Request Forgery	High	Raman - RDX
Unwanted Service Running	High	
Insecure Transport weak SSL Protocol	Medium	ACF Team
Input Fields with Auto complete Enabled	Medium	Raman - RDX
Cross Domain Script Include	Medium	Ravi
Banner Grabbing – IIS Server	Medium	ACF Team
Banner Grabbing – PHP version	Medium	ACF Team
Banner Grabbing – JQuery version	Medium	Raman - RDX
Cookies without HTTP Only and Secure Flag Set	Medium	Raman - RDX
Missing 'X-Content-Type-Options' Header	Low	Ravi - RDX
Strict-Transport-Security	Low	Ravi - RDX
Cacheable HTTPS Response	Low	Raman - RDX
Referrer-Policy Header Missing	Low	Ravi - RDX
Limited Admin Page Access	Low	ACF Team